STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 10

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

01/ 09/ 03
11- 237064

11-SD-8-R43. 1/ R44.0

Bl D

SUMMARY

I N SAN DI EGO COUNTY NEAR PI NE
VALLEY FROM 0.7 KM WEST TO 0.7 KM

EAST OF PI NE VALLEY ROAD

UNDERCRGOSSI NG

REHABI LI ATATE FREEWAY RAMPS

579, 000. 00 AMOUNT UNDER

FUND TOTAL HA22 640, 000
ENG NEERS EST
RAS
Bl D TOTAL Bl DDER | D
405, 885. 60 3
439, 554. 00 2
508, 285. 75 5
539, 767. 71 1
586, 329. 00 4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

173, 114. 40

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PACE 1

01/ 14/ 03
CONTRACT CODE 'H '
28 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
40

PERCENT UNDER EST 29. 90

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

HANSON SJH CONSTRUCTI ON

P O BOX 639069
SAN DI EGO CA 92163-9069

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

J D PAVING I NC

1412 BARHAM DRI VE
SAN MARCOS CA 92078

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVENUE SUl TE 10
RI VERSI DE CA 92507

FAX

FAX

FAX

FAX

FAX

858 874-5011
00097352
858 268-5126

858 587-3600
00750542
858 453-6034

831 724-1011
00000089
831 768-4021

760 233-2980
00652554
760 233-2984

909 686-2512
00723018
909 686-3845

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



11- 237064 Bl D245

11- SD- 8- R43 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 09/ 03 01/14/03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
AREA VEST METAL BEAM GUARD RAI L
EL CAJON CA
LUZI ACH STRI Pl NG STRI PI NG
EL CAJON CA
PRSI COLD PLANI NG

Rl VERSI DE CA



11- 237064 Bl D245

11- SD- 8- R43 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 09/ 03 01/14/03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA
AREA WEST FENCE REMOVE BRI DGE RAI LI NG AND METAL BEAM GUARD RAI L
EL CAJON CA
LUZI ACH STRI Pl NG SI GNS, DELI NEATCRS, STRIPI NG AND MARKERS
EL CAJON CA
PRSI PLANE ASPHALT CONCRETE AND ROADWAY EXCAVATI ON ( PARTI AL)
Rl VERSI DE CA
PRSI REMOVE ASPHALT CONCRETE DI KE ( PARTI AL)
Rl VERSI DE CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE ASPHALT CONCRETE DI KE
LI NCOLN CA
ATLAS FENCE METAL BEAM GUARD RAI L
SAN DI EGO CA
LI NDYS COLD PLAN COLD M LL AND RCADWAY EXCAVATI ON
LA HABRA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
POMAY CA

CONTI NUED ON NEXT PAGE



11- 237064
11- SD- 8- R43
01/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
01/14/03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SUDHAKAR COVPANY | NC
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ARTS SERVI CE COVPANY
P O BOX 600661
SAN DI EGO CA 92160

ATLAS FENCE
P O BOX 13249
SAN DI EGO CA 92170

LSI

P O BOX 2426
EL CAJON CA 92021
PRSI

P O BOX 1266

RI VERSI DE CA 92502

THOVAS AND PRATT

1564 A FI TZGERALD DRI VE

PI NOLE CA 94564

W C C CONSTRUCTCORS
P O BOX 1480

LUCERNE VALLEY CA 92356

ASPHALT CONCRETE DI KE

K RAI L

VETAL BEAM GUARD RAI L

STRI PI NG AND MARKI NG

M LLI NG

WATER PCLLUTI ON CONTRCL PLAN AND PORTABLE MESSAGE BOARD

TRAFFI C CONTROL



11- 237064
11- SD- 8- R43
01/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
01/14/03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

C
Al

0nr

M E
N DI EGO CA
RAI L

SAN DI EGO CA

~

MEDI NA CONSTRUCTI ON
Rl VERSI DE CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

SUDHAKAR
RI ALTO CA

CONSTRUCTI ON AREA SI GNS

K RAI L

ASPHALT CONCRETE ( PORTI ON)

COLD PLANI NG

STRI PI NG



11- 237064 Bl D245

11- SD- 8- R43 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 09/ 03 01/ 14/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 525. 00* 525. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 800. 00* 4, 800. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 350. 00* 3, 350. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 16, 500. 00* 16, 500. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1,925. 00 3, 850. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 120 62. 50 7, 500. 00
7 (S) 030381 TRAFFI C PLASTI C DRUM EA 12 90. 75 1, 089. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 240. 00 6, 720. 00
9 030382 REMOVE BRI DGE RAI LI NG M 51 61. 30 3,126. 30
10 150771 REMOVE ASPHALT CONCRETE DI KE M 2,970 1.10 3, 267. 00
11 151224 REMOVE DELI NEATOR EA 35 14. 80 518. 00
12 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 10, 160 2.35 23, 876. 00
(60 MM MAXI MUM)
13 190101 ROADWAY EXCAVATI ON VB 1, 160 44. 95 52, 142. 00
14 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 3 325. 00 975. 00
15 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,540 52. 00 236, 080. 00
16 394001 PLACE ASPHALT CONCRETE DI KE M 2,970 4.25 12, 622. 50
17 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 6 325. 00 1, 950. 00
18 566011 ROADSI DE SI GN - ONE POST EA 1 215. 00 215. 00
19 030383 I NSTALL SI GN POST SUPPORT SYSTEM EA 3 475. 00 1, 425. 00
20 820107 DELI NEATOR ( CLASS 1) EA 73 28. 00 2, 044. 00
21 (S) 832001 METAL BEAM GUARD RAI LI NG M 29 174. 50 5, 060. 50
22 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 158. 60 317. 20
23 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 802. 50 5, 605. 00
24 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 37 36. 80 1, 361. 60
25 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 560 2.65 1, 484. 00
26 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 130 2. 40 312. 00
(BROKEN 5.18 M- 2.14 M
27 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 3, 050 .85 2,592. 50
28 (S) 850122 PAVEMENT MARKER EA 230 28. 60 6, 578. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 405, 885. 60



11- 237064 Bl D245

11- SD- 8- R43 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
01/ 09/ 03 01/14/03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 000. 00* 3000. 00 2,500. 00* 2500. 00 3, 826. 18* 3826. 18 1, 800. 00* 1800. 00
2 3, 500. 00* 3500. 00 3, 000. 00~ 3000. 00 18, 080. 00* 18080. 00 13, 000. 00~ 13000. 00
3 3, 400. 00* 3400. 00 3, 500. 00* 3500. 00 6, 441. 00* 6441. 00 5, 500. 00* 5500. 00
4 18, 000. 00* 18000. 00 22,000. 00* 22000. 00 45, 200. 00* 45200. 00 116, 000. 00* 116000. 00
5 2,200. 00 4400. 00 2,500. 00 5000. 00 4,576.50 9153. 00 4, 800. 00 9600. 00
6 80. 00 9600. 00 125.75 15090. 00 85. 51 10261. 20 100. 00 12000. 00
7 10. 00 120. 00 85. 00 1020. 00 90. 12 1081. 44 82. 00 984. 00
8 150. 00 4200. 00 185. 00 5180. 00 299. 45 8384. 60 200. 00 5600. 00
9 65. 00 3315. 00 40. 00 2040. 00 152.55 7780. 05 20. 00 1020. 00
10 1.00 2970. 00 3.85 11434. 50 1.13 3356. 10 2.00 5940. 00
11 17.00 595. 00 6. 00 210. 00 3.39 118. 65 6. 00 210. 00
12 1.90 19304. 00 3.95 40132. 00 3. 67 37287. 20 5.00 50800. 00
13 46. 00 53360. 00 37.75 43790. 00 42. 27 49033. 20 50. 00 58000. 00
14 300. 00 900. 00 950. 00 2850. 00 1, 130. 00 3390. 00 600. 00 1800. 00
15 58. 00 263320. 00 66. 50 301910. 00 62.91 285611. 40 55. 00 249700. 00
16 4.60 13662. 00 6. 25 18562. 50 4.24 12592. 80 8. 00 23760. 00
17 300. 00 1800. 00 900. 00 5400. 00 1,130. 00 6780. 00 700. 00 4200. 00
18 220. 00 220. 00 500. 00 500. 00 226. 00 226. 00 250. 00 250. 00
19 500. 00 1500. 00 650. 00 1950. 00 508. 50 1525. 50 550. 00 1650. 00
20 30. 00 2190. 00 42.50 3102. 50 29. 95 2186. 35 35. 00 2555. 00
21 350. 00 10150. 00 175. 00 5075. 00 310. 75 9011. 75 100. 00 2900. 00
22 200. 00 400. 00 200. 00 400. 00 169. 50 339. 00 500. 00 1000. 00
23 3, 100. 00 6200. 00 2,500. 00 5000. 00 2,486. 00 4972. 00 3, 000. 00 6000. 00
24 40. 00 1480. 00 39. 25 1452. 25 39. 27 1452. 99 45. 00 1665. 00
25 3.00 1680. 00 3.50 1960. 00 2.83 1584. 80 5. 00 2800. 00
26 2.60 338. 00 1.40 182. 00 2.54 330. 20 2.00 260. 00
27 1.00 3050. 00 .90 2745. 00 .90 2745. 00 1.50 4575. 00
28 30. 00 6900. 00 10. 00 2300. 00 30. 51 7017. 30 12. 00 2760. 00
TOT 439, 554. 00 508, 285. 75 539, 767. 71 586, 329. 00



